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Schedule 4.4 — Asset Upgrade and Refresh

1. METHODOLOGY

Contractor will provide the technology management and upgrade/refresh services
necessary to maintain all hardware and Software used by the County in connection with the
Services at manufacturers’ current levels and releases to meet the County’s ongoing
functional and performance requirements and to maintain a current, stable, and productive
working environment.

Contractor will perform asset refreshes and upgrades as follows:

@) Contractor will conduct hardware refreshes on all hardware assets provided by
the Contractor (including Purchased Assets) based on cycles described in the appropriate
Service Framework sections of Schedule 4.3. Unless otherwise indicated in Schedule 4.3, a
“hardware refresh” means a complete, full box replacement, (i.e., a new serial number).
Certain exceptions apply, as more fully described in Schedule 4.3.

(b) Contractor will maintain currency on all Software assets provided by
Contractor (including any Purchased Assets that are Software) and will upgrade such
Software assets to the latest commercially available version of the Software no later than one
(1) year after the release date, unless otherwise approved by the County.

(c) Notwithstanding anything in part (b) above to the contrary, Contractor will
promptly provide all security patches, service packs and other maintenance releases for
Software provided by Contractor (including any Purchased Assets that are Software) as soon
as such patches, packs or releases are made commercially available.

END OF SCHEDULE
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